

2023 Request for Consulting Services



The Mid-America Regional Council's (MARC) Planning Sustainable Places (PSP) Program provides local governments with financial support to advance detailed local planning and project development activities in support of *Creating Sustainable Places, Connected KC 2050's* Activity Centers and Corridors framework, and the Mid-America Regional Council's adopted policy statement on regional land use direction. The PSP Program will be seeking consulting services to complete a total of fifteen Planning Sustainable Places projects. Further details regarding each project will be available as their individual requests are released. The anticipated timeline for the release of requests is detailed below.

Round:	One	Two		Three		Four		Five		
Schedule	[Anticipated]	[Anticipated]		[Anticipated]		[Anticipated]		[Anticipated]		
RFP Release:	10.3.22	10.31.2022		11.28.2022		1.3.2023		1.30.2023		
Pre-Bid Workshop:	10.12.22, 3 pm CDT	11.9.2022, 10 am CST		12.7.2022, 10 am CST		1.11.2023, 10 am CST		2.7.2023, 1 pm CST		
Questions Due:	10.19.22, noon CDT	11.16.2022, noon CST		12.14.2022, noon CST		1.18.2023, noon CST		2.15.2023, noon CST		
Q&A Posted:	10.21.22, EOB	11.18.2022, EOB		12.16.2022, EOB		1.20.2023, EOB		2.17.2023, EOB		
Proposals Due:	10.28.22, 3 pm CDT	12.2.2022, 3 pm CST		1.6.2023, 3 pm CST		1.27.2023, 3 pm CST		2.24.2023, 3 pm CST		
Review Proposals:	10.31-11.9.22	12.5-12.14.2022		1.9 - 1.18.2023		1.30 - 2.8.2023		2.27 - 3.8.2023		
Interviews:	Week of 11.28.22	Week of 1.2.2023		Week of 2.1.2023		Week of 2.27.2023		Week of 3.27.2023		
Negotiate Scope:	12.5 - 12.9.2022	1.9-1.13.2023		2.6 - 2.10.2023		3.6 - 3.10.2023		4.3 - 4.7.2023		
MARC Board:	12.20.2022	1.24.2023		2.28.2022		3.27.2023		4.25.2023		
Execute Contract:	12.21.2022-1.4.2023	1.25-2.3.2023		3.1 - 3.10.2023		3.28 - 4.7.2023		4.26 - 5.5.2023		
Notice to Proceed:	Within 2 weeks of Contract Execution	Within 2 weeks of Contract Execution		Within 2 weeks of Contract Execution		Within 2 weeks of Contract Execution		Within 2 weeks of Contract Extensions		
Projects:	KCMO	Multi-County Regional Bike/Ped	Overland Park	79 th Street Corridor	Mission	Rock Creek Trail	Independence	Transportation for All Plan	North Kansas City	Riverfront Levee Trail
	KCMO	Vine Street and Green Connector	Grandview	Harry Truman Drive and Presidential Trail			Osawatomie	Oz Commons: Community Hub	Parkville	ADA Transition Plan
	Port KC	Berkley Riverfront	KCMO	Southwest Blvd			Greenwood	Greenwood Connected	Bonner Springs	Downtown Master Plan

A Question-and-Answer page regarding the projects will be provided to disseminate all received questions. All pre-bid workshops will be hybrid meetings. Please refer to the RFP for meeting link information.

If you have any questions, please contact Beth Dawson at bdawson@marc.org or 816.701.8325.

Planning Sustainable Places <https://www.marc.org/transportation/transportation-programs/planning-sustainable-places>